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Addendum No. 1 

September 12, 2016 

Automated Vehicle Identification (AVI) Readers and Transponders  

Request for Proposals (RFP) 

Prospective Respondents: You are hereby notified of the following information in 

regard to the referenced RFP: 

 Section A - Official log of Proposers’ questions and NCTA’s responses 

 Section B - Official revisions to the AVI Readers and Transponders RFP 

All other terms, conditions and requirements of the original RFP dated August 30, 2016 remain 

unchanged unless modified by this addendum, or previous addenda to this RFP. 

 

A. QUESTIONS AND ANSWERS 

Following are the answers to questions submitted in response to the above referenced RFP 

through September 7, 2016. All of the questions have been listed in the order received by the 

North Carolina Turnpike Authority (NCTA).
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Proposer Questions 

 

North Carolina Turnpike Authority (NCTA)  

 

# Page Section Section Description Proposer Question NCTA Response 

 

1.   Preamble  Proposal Due Date  [Proposer] would like to request a 30 day 

extension in order to submit a response 

to this RFP.  Is it possible for the NCTA 

to accommodate this request? 

The new proposal due date is Wednesday, 

October 12, 2016, 4:00 p.m. (EDT) and the 

new due date for Proposer questions is 

September 21, 2016, 4:00 p.m. (EDT). For 

these and related changes to the schedule, 

please refer to Section B of Addendum 1, 

below.  

2.   

General General 

As proposers may elect to submit 

proposals in all three categories, we 

respectfully request a 30-day extension to 

the current submission date.  This will 

provide for adequate to prepare all three 

proposals in addition to the time that may 

be needed for the proposer’s internal 

review and approval process. 

See response to Question 1. 
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B. REVISIONS (Deletions are shown in red text strikeout mode and additions 

are in red text and underlined) 

 

1. Cover Page, Proposal Due Date – Edit as follows: 

 

Proposal Due Date 

September 28, 2016, 4:00 p.m. EST October 12, 2016, 4:00 p.m. EDT 

 

2. Table I-1 Procurement Schedule, Section I, Administrative, Section 2.1, Schedule (page 11 of 191 

in the original RFP PDF file) – edit as follows: 

Event or Due Date Date 

RFP Issued August 30, 2016 

Proposer Questions Due 
September 14 21, 2016 (4:00 p.m. 

EDT) 

NCTA Responses to all Questions 

Completed 
September 21 28, 2016 

Proposals (Technical and Price) Due 

September 28, 2016 (4:00 p.m. 

EDT) October 12, 2016 (4:00 p.m. 
EDT) 

Notification of Proposers Shortlisted 

for Oral Presentations 
October 12 21, 2016 

Oral Presentations (Proposers to be 

notified as to the specific schedule 
within the time period identified) 

October 20 and 21, 2016 

November 2 and 3, 2016 

Award of Contract(s) and Negotiation 

Period 

October 31 – November 7, 2016 

November 14 – November 29, 

2016 

Notice(s) to Proceed November 11 29, 2016 

3. Exhibit A – Project Schedule (pages 3-6 of 161 of the original Exhibits PDF file) – edit as follows: 

Exhibit A – Project Schedule 

Category A - Readers 

Major Milestone Description Projected Start Projected End 

Notice to Proceed 
 

November 11 29, 2016 

Project Kick-Off Meeting 
 

November 11 29, 2016 

  

Documentation  

Maintenance and Repair Manual December 2017 January 2017 

Interface Control Document December 2017 January 2017 

Operating Documentation December 2017 January 2017 

Project Planning Documentation January 2017 
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Exhibit A – Project Schedule 

Category A - Readers 

Major Milestone Description Projected Start Projected End 

Preventive Maintenance Plan February 2017 March 2017 

  

RTCS Contractor Training January 2017 

Deadline for Equipment Certifications February 9 27, 2017 

Factory Acceptance Test March 2017 

  

Triangle Expressway  

RF Surveys February 2017 

FCC Licensing March 2017 

RTCS FAT Support April 2017 

Installation Support (First Zone) May 2017 

OIT Support (First Zone) May 2017 

Installation and Commissioning Test Support (First Zone) May 2017 

Installation Support (remaining Zones) May 2017 September 2017 

OIT Support (remaining Zones) May 2017 

Installation and Commissioning Test Support August 2017 September 2017 

Go-Live October 1, 2017 

As-Built Reviews December 2017 

  

US-74  

RF Surveys February 2017 

FCC Licensing March 2017 

RTCS FAT Support June 2017 July 2017 

Installation Support August 2017 September 2017 

OIT Support October 2017 November 2017 

Installation and Commissioning Test Support January 2018 February 2018 

Go-Live March 1, 2018 

As-Built Reviews May 2018 

  

Monroe Expressway  

RF Surveys March 2017 March 2017 

FCC Licensing April 2017 

RTCS FAT Support March 2018 April 2018 

Installation Support (Zone 7) May 2018 June 2018 

OIT Support (Zone 7) June 2018 

Installation and Commissioning Test Support (Zone 7) June 2018 

Installation Support (remaining Zones) June 2018 November 2018 

OIT Support (remaining Zones) June 2018 

Installation and Commissioning Test Support September 2018 October 2018 
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Exhibit A – Project Schedule 

Category A - Readers 

Major Milestone Description Projected Start Projected End 

Go-Live November 26, 2018 

As-Built Reviews January 2019 

 

Exhibit A – Project Schedule 

Category B – TDM Transponders 

Major Milestone Description Projected Date 

Notice to Proceed November 11 29, 2016 

Project Kick-Off Meeting November 11 29, 2016 

Deadline for Equipment Certifications February 9 27, 2017 

  

Documentation  

End-User Instructions March 2017 

Transponder Disposal Documentation March 2017 

Tag Programmer and Handheld Reader Documentation March 2017 

  

Delivery of Tag Programmers April 2017 

Delivery of Handheld Readers April 2017 

CSC Contractor Training May 2017 

Delivery of First Transponder Order August 2017 

 

Exhibit A – Project Schedule 

Category C – Local Transponders 

Major Milestone Description Projected Date 

Notice to Proceed November 11 29, 2016 

Project Kick-Off Meeting November 11 29, 2016 

Deadline for Equipment Certifications February 9 27, 2017 

  

Documentation  

End-User Instructions March 2017 

Transponder Disposal Documentation March 2017 

Tag Programmer and Handheld Reader Documentation March 2017 

  

Delivery of Tag Programmers April 2017 

Delivery of Handheld Readers April 2017 

CSC Contractor Training May 2017 

Delivery of First Transponder Order August 2017 
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4. Exhibit D-10, Surety Commitment Letters (for all three Categories, pages 154-157 of 161 of the 

original Exhibits PDF file) – edit each as follows: 

We have reviewed the proposal of     

                                   (Proposer)                                               

 

                                                               (Address) 

for the AVI Readers, for which Proposals will be received on September 28 October 12, 2016, 

and wish to advise that should this Proposal of the Proposer be accepted and the Contract awarded to, 

such Proposer, this company agrees to become the surety and provide the Payment and Performance 

Bonds required by the Contract for both the Implementation and Maintenance Phases. Such bonds will 

be in the amounts identified in the Price Proposal as referenced in the RFP Section I, Administrative, 

Section 4.1 Notification of Award with terms of the bonds as also provided in that section.  

 

 

 

 

--- 


